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ADDENDUM #1
 
 
Date:  3 November 2006 
 
To:   Consultants 
 
From:  Bill Bowen, Program Director, DFCM 
 
Reference:  USTAR @ University of Utah 
   Neuroscience & Biomedical Research Technology Building 
 
DFCM Project #:  06291750 
 
Subject:  Addendum No. 1 
 
Pages:  Addendum    1 page 
  Architectural Addendum             0 pages  
  Total Pages                1 pages 
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in your Management Plan.  Failure to do so may subject 
the Consultant to disqualification. 
 
SCHEDULE CHANGES - There are no changes to the Project Schedule per this addendum
 

                    1.1     GENERAL
                    Based on the current project delivery method of Design-Bid-Build, the following project schedule could 
                    apply: 
 
                    • Selection of Programming Firm complete:   December 22, 2006 
                    • Program Complete (requested):   July 1, 2007 
                    • Design Services:     August 2007 – July 2008* 
             *these dates assume selection of programming firm for design services 
                    • Contract Selection complete/Construction Start: September 2008 
                    • Project Complete     September 2010 
 
 End of Addendum 


